
 
 

Addendum/Clarifications 
 

 

We refer to the RFP for the “provision of consultancy, project management and quantity 

surveying services on chilled water piping system at the Bank of Mauritius Tower Building”, 

launched on 10 February 2026. 

 

Following a query raised by potential bidders, the response of the Bank is as follows: 

 

SN Query from Bidders Response 

1 Query on shutting down of chilled water system 

 

“Whether the BOM would be agreeable to complete 

shut-down of the chilled water system for several 

months (estimated to be about 5 months) during the 

winter months in particular, to enable the proposed 

chilled water pipe works.” 

 

The Bank is aware of the challenges associated 

with this project. Unfortunately, the chillers 

cannot be turned off except during overnight 

and weekends to allow welding works and the 

connection of pipes to the chillers. 

 

   

Bank of Mauritius 

26 February 2026 

 

REQUEST FOR PROPOSAL FOR THE PROVISION OF CONSULTANCY, PROJECT 

MANAGEMENT AND QUANTITY SURVEYING SERVICES ON CHILLED WATER PIPING 

SYSTEM AT THE BANK OF MAURITIUS TOWER BUILDING 

 


